REQUESTS FOR QUALIFICATIONS

CITY OF KIRKLAND

to provide

Architectural/Engineering Consultant Services

for the

CROSS-KIRKLAND CORRIDOR MASTER PLAN

Job number 04-13-PW



The City of Kirkland (hereinafter referred to as the “City” or "Owner” is seeking a consultant to
include architect and engineer (A/E) firm (hereinafter referred to as the Firm or Offeror) to
provide professional services to develop a Master Plan for the Cross Kirkland Corridor (CKC).

Project Description

Running through the heart of Kirkland, the Cross Kirkland Corridor (CKC) is a 5.75 mile long
segment of the former Burlington Northern Santa Fe Railway line that stretches between
Renton and Snohomish. In April of 2012, the City of Kirkland purchased the CKC from the Port
of Seattle. Kirkland envisions the CKC as a world class transportation facility for bicycling,
walking and transit. Kirkland intends for the CKC to become known as the “greenest” corridor
in the nation, and we are interested in how to quantify this vision through the Master Plan.
Competing against projects from around the country, The Trust for Public Lands has already
selected the CKC to receive grant funding from the Trust’s Climate Smart Communities
Initiative.

The City has been successful in quickly obtaining substantial grant funding to make initial
improvements to the corridor. These funds are being used to remove the aging and outdated
rail equipment and to construct an interim trail of crushed gravel. Rail removal will be complete
by the summer of 2013 and interim trail construction will be completed in 2014.

Kirkland voters expressed their support of the corridor by approving a levy measure in
November of 2012. The levy includes funding for a CKC Master Plan that will give form to the
vision of a multimodal corridor.

Project Scope

On August 7th, 2012 the City Council approved a Draft Scope of Work for the Master Plan that
is included here as Attachment 1. The final scope of work will be finalized by the Consultant,
and it is anticipated that it will be similar to the approved draft. In finalizing the scope and the
schedule, it will be important for the Consultant to consider several other projects that the City
is also undertaking, including a Transportation Master Plan.

Project Funding

Secured local funding from the Proposition 2 Levy will be used to fund the project. Work will
require adherence to design, documentation, and construction requirements consistent with the
funding source(s). The budget available is approximately $360,000.

Project Timeline

A final schedule will be developed by the Consultant. It's expected that work will begin in
March of 2013 and that the Master Plan will be completed by June of 2014.
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All submittals must be in conformance with the requirements set forth in this RFQ. Submittals
should be in 8-1/2" x 11" format and shall not exceed fifteen (15) double-sided pages. The
front cover, back cover, and a one page cover letter do not count toward the fifteen (15) page
limit. As @ minimum the following information shall be submitted:

e A proposed schedule for completing the work, including intermediate project stages and
milestones leading to a final project and in sufficient detail to allow an assessment of the
firm’s ability to provide the resources necessary to meet the schedule.

e A discussion of previous experience with similar projects

e Your firm’s identification of the critical work elements and how your team would address
these issues.

e A discussion of your firm’s overall_approach to the project and your plan to produce the
required documents.

¢ An organizational chart and biography for your project team, including all sub-
consultants.

e A statement of the percentage of time your proposed key resources will have available
to devote to the project.

e References. Include references that are likely to be readily available for phone contract.
Do not include current City of Kirkland employees as references.

Submittals
Submittals are due 4:00 pm, February 7, 2013

Qualifications tilted “Consulting Services for City of Kirkland — Cross-Kirkland Corridor
Master Plan” may be submitted as an e-mail attachment in PDF format to:

purchasing@kirklandwa.gov.

Note that faxed proposals or proposals submitted as compressed files will not be accepted.
or

Ten (10) bound copies and one pdf version on CD must be mailed or delivered to:

City of Kirkland

Attn: Barry Scott, Purchasing Agent
Job #04-13-PW

123 5™ Avenue

Kirkland, WA 98033

The City is committed to reducing costs and facilitating quicker communication by using
electronic means to convey information. Those interested in submitting a Statement of
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Qualifications are encouraged to provide contact information to Barry Scott, Purchasing Agent,
at bscott@kirklandwa.gov. Providing contact information will allow the City to provide
notification if an addendum to the RFQ is issued or the RFQ is cancelled. Those who choose not
to provide contact information are solely responsible for checking the City’s website for any
issued addenda or a notice of cancellation.

Contact:

For additional information concerning this RFQ, any other aspect of the selection process or the
project in general, please contact via email:

David Godfrey P.E.
Transportation Engineering Manager
E-mail: dgodfrey@kirklandwa.gov

Absolutely no communication shall occur regarding this RFQ, including requests for
information, or speculation between Offeror’s or any of their individual members
and any City elected official or employee other than those named above. Failure to
comply with this provision may result in Offeror’s proposal being removed from
consideration.

Consultant shall submit questions by e-mail no later than January 28, 2013 at 4:00
pm.

Any cost incurred by Consultant in preparation, transmittal, or presentation of any information
or material submitted in response to the RFQ shall be borne solely by the Consultant.

Right to Reject Submittals

The City reserves the right to reject any and all submittals at any time with no penalty, or to
waive immaterial defects and minor irregularities in any submittal.

Submittal Disposition

All material submitted in response to this RFQ shall become the property of the City upon
delivery to the City’s Purchasing Agent and will not be returned.

Project Contract

A sample Professional Services Agreement is attached. While elements of the agreement may
be subject to negotiation, firms with significant concerns about the sample agreement should
not respond to this RFQ.
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After review of the submittals by the Owner’s Selection Committee, the three (3) highest ranked
firms will be notified and invited to participate in a short list/final selection phase. It is intended
that the final selection phase will include the following steps:

Notification:  Written notification of the three top-ranked firms.
Presentation/Discussion:

A 90-minute presentation/discussion question and answer period will be scheduled and
conducted at Kirkland City Hall. The A/E firm will be given 30 minutes for a presentation.
The remaining time will be reserved by the City for questions. It is anticipated that the
panel reviewing the presentation will be the same panel that reviewed the proposals
with the addition of a member of the Park Board and a member of the Transportation
Commission.

Final Ranking:

After the presentations and discussions are completed, the Selection Committee will
rank the firms interviewed. The qualifications proposal and presentation/discussion will
be weighted equally and be scored as follows:

Available points

Component
RFQ response Presentation
Score Score

Responsiveness to the RFQ
Does the proposal conform to the 5 5
requirements described in this RFQ?
Contract Management
Does the proposal illustrate an ability of {5 15

the proposer to deliver projects on time
and within budget?

Previous experience in similar projects
What is the quality of corridor Master
Plans the proposer completed for 15 15
facilities that are similar to the size and
scope of the CKC?

Technical Capability
How well does the proposal demonstrate
the ability to meet the engineering

challenges of the project including 20 20
alternative development and cost
estimation
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Public involvement
How effective will the public involvement 15 20
be?

Expertise of key personnel

What is the expertise of the proposer
including in these areas:
Environmental

Transit 20 20
Art/Design
Do personnel have time available to work
on the project
Approach to making the Corridor green
What is the proposer’s ability to
innovate? 10 10
How would progress toward goals be
quantified?
Total 100 points 100 points

Reference checks will be conducted on the top ranking firms as needed.
Negotiation/Scope Development:

The top-ranked firm will be notified in writing and be asked to meet and submit their
prospective scope of services, schedule and a fee proposal.

If, after negotiation and consideration, the Owner is unable to reach an acceptable
agreement with the top-ranked firm, the Owner will terminate negotiations with the top-
ranked firm and, at its sole discretion, may enter into negotiations with the second
ranked firm and/or withhold the award for any reason and/or elect not to proceed with
any of the proponents and/or re-solicit a new RFQ.

Final Selection:

Once an agreement is reached with a preferred A/E firm, the Owner’s Purchasing Agent
will provide a professional Services Agreement for signatures and full execution. A
Notice to Proceed will be issued to formally begin work.

Proposed Timeline for RFQ/Consultant Selection

An expected timeline for the advertisement and selection process is provided below:

Task Approximate Date/Deadline

RFQ Advertised/Issued January 18, 2013
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Optional Project Briefing meeting at
Kirkland City Hall January 25, 2013 3:00 PM
Questions to Owner Submitted by January 28, 2013
Answers to Questions posted on-line by February 1, 2013
RFQ’s Submitted by February 7, 2013
Interviews February 22, 2013
Scope and Fee negotiation complete March 8, 2013
Contract Awarded/Executed March 15, 2013
Notice to Proceed March 22, 2013
END RFQ

Attachment 1: Draft Scope of Work

Attachment 2: Professional Services Agreement
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Attachment 1 Draft Master Plan Scope of Work

Purpose

On April 13, 2012, the City of Kirkland purchased the Cross Kirkland Corridor, 5.75 miles
of the former BNSF rail line in Kirkland. A masterplan is needed to help collect,
develop, understand and put in to context a number of facts, ideas and opinions about
the Corridor. The resulting plan will be a practical reference and guide which charts the
course of facility development into the future.

Background

Almost 20 years ago Kirkland began to pursue the Cross Kirkland Trail. This project
was set aside after it became clear that the BNSF railway was not interested in
partnering on a rail/trail concept. King County undertook purchase of the entire
“Woodinville Subdivision” rail line from Renton to Snohomish in 2005 when the BNSF
signaled its interest in selling the corridor. In 2009, several entities including King
County, the Port of Seattle, PSE, and the City of Redmond entered into a Memorandum
of Understanding which resulted in the Port of Seattle owning the corridor, with the
intent that other entities would purchase various interests for various portions of the

property.

Given the terms of the 2009 MOU, Kirkland anticipated a regional process to discuss
how the corridor should be developed. In preparation for such a process an set of
interests was developed. In April of 2011 the Interest Statement was approved by the
City Council. This interest statement clearly lays out a vision for a multi-modal
transportation facility.

By 2011, full consummation of the MOU had not been completed, notably the County
had not purchased the corridor in Kirkland. Subsequently, the City of Kirkland
successfully negotiated with the Port to purchase a 5.75 mile long section of the
Corridor in Kirkland. The purchase was completed on March 13, 2012.

Scope of Work

General comments

All products should be presented in web, electronic and hard copy formats and will be
made available to the public. It is anticipated that the products of certain tasks will be
chapters or appendices in the final report and should be formatted appropriately. The
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following tasks are not necessarily consecutive; some may happen together or some
tasks may be completed before tasks with lower numbers.

Task 1 Project Management

Finalize scope, provide regular updates on progress. Develop and maintain a schedule
and progress made toward key events. Implement project management techniques to
insure progress toward completion within schedule and budget.

Product: Schedules and updates as appropriate and monthly at a minimum.

Task 2 Understanding the corridor

Collect and evaluate existing information and gather additional information as needed
to form a comprehensive understanding of the physical nature of the corridor. A partial
list of existing information available from the City includes:

Corridor survey data:

1. Record of survey
2. Refined topographic data in Autocad format
3. 3D laser scanning data
4. 3600 photos viewable with free proprietary browser plug-in
Phase 1 Environmental report following ASTM standards, completed March 19, 2012.

Railroad valuation maps
GIS data including city owned utility data, sensitive areas, trail crossings

Identify and map critical areas including streams, wetlands, and slopes which will
impact development of the Corridor. Determine the locations of private utilities as
appropriate. For each culvert, evaluate whether it is a barrier to fish passage.

Product: Memo describing critical issues for corridor development such as narrow
corridor width, sensitive areas, surface water features, etc.
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Task 3 Design and carry out Public process

Develop a public process plan that will allow meaningful input throughout the
masterplan process. Public process will be required development of the vision and
goals, prior to the development of alternatives, to vet the alternatives and identify the
preferred alternatives, to review the Draft Master Plan, and to review the Final Master
Plan. At a minimum, the following groups (listed in no particular order) will require
briefing and involvement in the process:

City Council Transportation Commission

Planning Commission Kirkland Cultural Arts Commission

Park Board Advocacy groups

Sound Transit Neighborhood Associations

Adjacent property owners Groups representing business interests
Neighboring cities King County agencies including Metro and Parks

The various groups will be involved to varying extents and at different points in the
process. Public process should be designed using International Association for Public
Participation methods. A robust web based comment method for products of various
tasks should be included in the public process. It is important that all relevant
documents are available to the public throughout the development of the Plan.

Product: A memo describing a Plan and schedule for Public Process in all other Tasks,
including an explanation of the principles that underlie the selected processes.

ATTACHMENT 1 SCOPE OF WORK
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Task 4 Goals/vision

Using the Interest Statement as a starting point, and considering Council Goals,
Comprehensive Plan Goals and Active Transportation Plan Goals, the consultant will
prepare a vision and a set of goals for corridor development. An important part of the
vision will be creating a corridor that is the greenest in the nation. The Consultant will
research various methods of measuring this achievement such as the Living Building
Challenge or other appropriate framework. These will be used as guidance for the rest
of the process and serve as a key touchstone for developing and evaluating
alternatives.

Product: A document that summarizes the vision and goals for the corridor.

Task 5 Design guidelines and principles.

Develop a set of guidelines and principles that can be used by designers as the corridor
is developed. These guidelines and principles will help translate the vision and goals
into a physical design. Examples might include spacing of certain amenities including
trail head designs, access points, crossings, fencing guidelines, lighting guidelines,
public art sites, dynamic envelopes of transit, etc. This task is not meant to develop a
complete list of guidelines, but rather to identify key elements that will put constraints
on alternatives.

Product: A document that summarizes the guidelines and principles.

Task 6 Develop potential alternatives

Based on the results of Tasks 4 and 5, alternative development plans will be prepared
for three time periods; 1 to 5 years, 5 to 10 years and beyond 10 years. For each time
period, two alternates will be developed. It is expected that the alternatives will have
less detail the farther they are in the future. The alternatives will encompass different
cross sections and different packages of amenity elements. Access points will also be
evaluated. Environmental process implications will be developed for each alternative.
The selection of the alternatives will be a key focus of public process.

ATTACHMENT 1 SCOPE OF WORK
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Product: Memorandum describing a set of trail/transit cross-sections, documentation
of the selection process and a review of why the selected options were chosen. Also
includes draft illustrations of proposed sections.

Task 7 Develop cost estimates for various cross sections

Prepare a cost estimate including design and construction costs for each of the
alternatives developed in Task 6. This work will include identifying uniform sections of
the corridor and finding representative unit costs for each section and each alternative.
Any additional costs such as boardwalks, bridges, signals, crossing improvements, etc.
should also be added to the estimate.

Product: Memorandum describing costs, and methods used to establish the costs.

Task 8 Alternative selection

Based upon information developed in previous Tasks, select preferred alternatives for
each time period. The selection of the preferred alternatives will be a key focus of
public process.

Product: Memorandum describing the preferred alternatives, documentation of the
selection process and a review of why the selected options were chosen.

Task 9 Implementation Plan

Prepare a plan that identifies likely funding and phasing scenarios for design and
construction of preferred alternatives over time. An initial plan for development should
be described. An important element in this work will be examining how various transit
modes are likely to be implemented in the corridor. The implementation plan should
identify significant constraints, obstacles and risks to various alternatives.

Product: Memorandum describing funding and phasing.

ATTACHMENT 1 SCOPE OF WORK
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Task 10 Draft Plan

The draft plan will summarize of the work completed in Tasks 1 through 8 in a single
document. A thorough public review will include a review by the City Council at a study
session.

Product: A draft document with high quality presentation and graphic elements.

Task 11 Final Plan

Based on the comments and recommendations on the Draft Plan, prepare a Final Plan.
Product: A final document, to be adopted by Transportation Commission, Park Board
and City Council. The final plan shall be presented in electronic and web-based
versions, with limited hard copies.

ATTACHMENT 1 SCOPE OF WORK
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"%, Attachment 2 Professional Services Agreement

Y

]
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The City of Kirkland, Washington, a municipal corporation (hereinafter the "“City”) and

whose address is

(hereinafter the “consultant”), agree and

contract as follows:

I.

I1.

III.

SERVICES BY CONSULTANT

A. The Consultant agrees to perform the services described in Attachment to this
Agreement, which attachment is incorporated herein by reference.

B. All services, and all duties incidental or necessary thereto, shall be conducted and
performed diligently and completely and in accordance with professional standards of
conduct and performance.

COMPENSATION

A. The total compensation to be paid to Consultant for these services shall not exceed
$ , as detailed in Attachment .

B. Payment to Consultant by the City in accordance with the payment ceiling specified
above shall be the total compensation for all work performed under this Agreement
and supporting documents hereto as well as all subcontractors’ fees and expenses,
supervision, labor, supplies, materials, equipment or the use thereof, reimbursable
expenses, and other necessary incidentals.

C. The Consultant shall be paid monthly on the basis of invoices submitted. Invoicing
will be on the basis of percentage complete or on the basis of time, whichever is
applicable in accordance with the terms of this Agreement.

D. The City shall have the right to withhold payment to Consultant for any work not
completed in a satisfactory manner until such time as consultant modifies such work
to the satisfaction of the City.

E. Unless otherwise specified in this Agreement, any payment shall be considered timely

if a warrant is mailed or is available within 45 days of the date of actual receipt by the
City of an invoice conforming in all respects to the terms of this Agreement.

TERMINATION OF AGREEMENT

The City reserves the right to terminate or suspend this Agreement at any time, with or
without cause, by giving ten (10) days notice to Consultant in writing. In the event of
termination, all finished or unfinished reports, or other material prepared by the Consultant
pursuant to this Agreement, shall be provided to the City. In the event the City terminates
prior to completion without cause, consultant may complete such analyses and records as
may be necessary to place its files in order. Consultant shall be entitled to receive just and

ATTACHMENT 2 PROFESSIONAL SERVICES AGREEMENT
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1v.

VI.

VII.

VIII.

equitable compensation for any satisfactory work completed on the project prior to the date
of suspension or termination, not to exceed the payment ceiling set forth above.

OWNERSHIP OF WORK PRODUCT

A. Ownership of the originals of any reports, data, studies, surveys, charts, maps,
drawings, specifications, figures, photographs, memoranda, and any other documents
which are developed, compiled or produced as a result of this Agreement, whether or
not completed, shall be vested in the City. Any reuse of these materials by the City
for projects or purposes other than those which fall within the scope of this contract
or the project to which it relates, without written concurrence by the Consultant will
be at the sole risk of the City.

The City acknowledges the Consultant’s plans and specifications as instruments of
professional service. Nevertheless, the plans and specifications prepared under this
Agreement shall become the property of the City upon completion of the work. The
City agrees to hold harmless and indemnify consultant against all claims made against
Consultant for damage or injury, including defense costs, arising out of any reuse of
such plans and specifications by any third party without the written authorization of
the Consultant.

B. Methodology, materials, software, logic, and systems developed under this contract
are the property of the consultant and the City, and may be used as either the
consultant or the City sees fit, including the right to revise or publish the same
without limitation.

GENERAL ADMINISTRATION AND MANAGEMENT

The for the City of Kirkland shall review and approve the
Consultant’s invoices to the City under this Agreement, shall have primary responsibility for
overseeing and approving services to be performed by the Consultant, and shall coordinate
all communications with the Consultant from the City.

COMPLETION DATE

The estimated completion date for the consultant’s performance of the services specified in
Section I'is

Consultant will diligently proceed with the work contracted for, but consultant shall not be
held responsible for delays occasioned by factors beyond its control which could not
reasonably have been foreseen at the time of the execution of this Agreement. If such a
delay arises, Consultant shall forthwith notify the City.

SUCCESSORS AND ASSIGNS

The Consultant shall not assign, transfer, convey, pledge, or otherwise dispose of this
Agreement or any part of this Agreement without prior written consent of the City.

NONDISCRIMINATION
Contractor shall, in employment made possible or resulting from this

Agreement, ensure that there shall be no unlawful discrimination against any

ATTACHMENT 2 PROFESSIONAL SERVICES AGREEMENT
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IX.

employee or applicant for employment in violation of RCW 49.60.180, as
currently written or hereafter amended, or other applicable law prohibiting
discrimination, unless based upon a bona fide occupational qualification as
provided in RCW 49.60.180 or as otherwise permitted by other applicable
law. Further, no person shall be denied or subjected to discrimination in
receipt of the benefit of any services or activities made possible by or
resulting from this Agreement in violation of RCW 49.60.215 or other
applicable law prohibiting discrimination.

HOLD HARMLESS/INDEMNIFICATION

Consultant shall defend, indemnify and hold the City, its officers, officials,
employees and volunteers harmless from any and all claims, injuries,
damages, losses or suits including attorney fees, arising out of or resulting
from its negligence or breach of any of its obligations in performance of this
Agreement, except for injuries and damages caused by the sole negligence
of the City.

LIABILITY INSURANCE COVERAGE

The Consultant shall procure and maintain for the duration of the
Agreement, insurance against claims for injuries to persons or damage to
property which may arise from or in connection with the performance of the
work hereunder by the Consultant, its agents, representatives, or
employees. A failure to obtain and maintain such insurance or to file
required certificates and endorsements shall be a material breach of this
Agreement.

A. Minimum Scope of Insurance

Consultant shall obtain insurance of the types described below:

1. Automobile Liability insurance covering all owned, non-owned,
hired and leased vehicles. Coverage shall be written on Insurance
Services Office (ISO) form
CA 00 01 or a substitute form providing equivalent liability
coverage. If necessary, the policy shall be endorsed to provide
contractual liability coverage.

ATTACHMENT 2 PROFESSIONAL SERVICES AGREEMENT
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2. Commercial General Liability insurance shall be written on ISO
occurrence form CG 00 01 and shall cover liability arising from
premises, operations, independent contractors and personal injury
and advertising injury. The City shall be named as an additional
insured under the Consultant’'s Commercial General Liability
insurance policy with respect to the work performed for the City.

3. Workers’ Compensation coverage as required by the Industrial
Insurance laws of the State of Washington.

4. Professional Liability insurance appropriate to the Consultant’s
profession.

B. Minimum Amounts of Insurance

Consultant shall maintain the following insurance limits:

1. Automobile Liability insurance with a minimum combined single
Iimitd for bodily injury and property damage of $1,000,000 per
accident.

2. Commercial General Liability insurance shall be written with limits
no less than $1,000,000 each occurrence, $2,000,000 general
aggregate.

3. Professional Liability insurance shall be written with limits no less
than $1,000,000 per claim and $1,000,000 policy aggregate limit

ATTACHMENT 2 PROFESSIONAL SERVICES AGREEMENT
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XI.

Other Insurance Provisions

The insurance policies are to contain, or be endorsed to contain, the
following provisions for Automobile Liability, Professional Liability and
Commercial General Liability insurance:

1. The Consultant’s insurance coverage shall be primary insurance as respects the
City. Any insurance, self-insurance, or insurance pool coverage maintained by
the City shall be excess of the Consultant’s insurance and shall not contribute
with it.

2. The Consultant’s insurance shall be endorsed to state that coverage
shall not be cancelled by either party, except after thirty (30) days
prior written notice by certified mail, return receipt requested, has
been given to the City.

Acceptability of Insurers

Insurance is to be placed with insurers with a current A.M. Best rating
of not less than A:VII.

Verification of Coverage

Consultant shall furnish the City with original certificates and a copy of
the amendatory endorsements, including but not necessarily limited to
the additional insured endorsement, evidencing the insurance
requirements of the Consultant before commencement of the work.

Claims-made Coverage

Any policy of required insurance written on a claims-made basis shall
provide coverage as to all claims arising out of the services
performed under the contract and filed within three (3) years following
completion of the services so to be performed.

COMPLIANCE WITH LAWS/BUSINESS LICENSE

The Consultant shall comply with all applicable State, Federal, and City laws, ordinances,
regulations, and codes. Contractor must obtain a City of Kirkland business license or
otherwise comply with Kirkland Municipal Code Chapter 7.02.

ATTACHMENT 2 PROFESSIONAL SERVICES AGREEMENT
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XII.

XIII.

XIV.

FUTURE SUPPORT

The City makes no commitment and assumes no obligations for the support of Consultant
activities except as set forth in this Agreement.

INDEPENDENT CONTRACTOR

Consultant is and shall be at all times during the term of this Agreement an independent
contractor and not an employee of the City. Consultant agrees that he is solely responsible
for the payment of taxes applicable to the services performed under this Agreement and
agrees to comply with all federal, state, and local laws regarding the reporting of taxes,
maintenance of insurance and records, and all other requirements and obligations imposed
on him as a result of his status as an independent contractor. The Consultant is responsible
for providing the office space and clerical support necessary for the performance of services
under this Agreement. The City shall not be responsible for withholding or otherwise
deducting federal income tax or social security or for contributing to the state industrial
insurance of unemployment compensation programs or otherwise assuming the duties of an
employer with respect to the Consultant, or any employee of consultant.

EXTENT OF AGREEMENT/MODIFICATION

This Agreement, together with all attachments and addenda, represents the entire and
integrated Agreement between the parties hereto and supersedes all prior negotiations,
representations, or agreements, either written or oral. This Agreement may be amended,
modified, or added to only by written instrument properly signed by both parties hereto.

ADDITIONAL WORK

The City may desire to have the Consultant perform work or render services in connection
with the project other than provided for by the express intent of this contract. Any such
work or services shall be considered as additional work, supplemental to this contract. Such
work may include, but shall not be limited to,

Additional work shall not proceed unless so authorized in writing by the City.

Authorized additional work will be compensated for in accordance with a written
supplemental contract between the Consultant and the City.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the dates written below:

CONSULTANT: CITY OF KIRKLAND:

By:

By:

Date:

Marilynne Beard, Assistant City Manager

Date:
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